APPENDIX C
COST ESTIMATES

Engineering cost estimates for certain recommended stream improvement proj-
ects that qualify for federal funds have been listed by river system in Table I.

Estimates for the cost of screening some of the diversions in the river sys-
tems of Eastern Oregon are listed in Table II,.

These estimates have been prepared by the OFC Engineering Division,
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Table I, Stream Clearance Costs by River System
With Equipment Purchases, Rentals and Engineering
Prorated and Added Thereto.

Umatilla.River $ 2,939,
Walla Walla River 2,173,
Grande Ronde River (Lowef) 21,302,
Wallowa River 14,893,
Grande Ronde River (Upper) 20,944
Pine Creek 3,532,
Imnaha River 27,415,
Powder River 14,522,

$107,720.




Table II. Screoning Estimstes for Certain Projects
in Eight Eastern Orasgun River Systems,

Walla Walla River $ 29,000,
Umatilla River 99,000,
Lower Grande Ronde 600,
Wallowa River 133,000.
Upper Grande Ronde 15,000,
Imnaha River 1,000,
Pine Creek 9,000,
Pouder River 70,000,

Total $356, 620,
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